



PROCUREMENT DIVISION

CARRIE WOODSELL, MPA, CFCM, CPPO, C.P.M., CPPB, APP, Manager

400 E South Street 2nd Floor * Reply To: Post Office Box 1393, Orlando, FL 32802-1393

PH: 407-836-5664 FAX: 407-836-5899

November 29, 2016

Attached is a list of projected Architectural/Engineering and Construction Projects that Orange County Government has tentatively planned to advertise for bid in Fiscal Year 16/17. All of these projects are contingent on the availability of funds, and may or may not be advertised for bid in this fiscal year.

In order to be notified by e-mail when these opportunities are advertised, you must register on the County's [Vendor Registration System](#). When you sign up to use the County's Vendor Registration System, you are agreeing to accept the County's terms of use as part of your registration process. Please read the Memorandum of Agreement, which you will see when you start the registration process. Also, please note that it is important that you update this system whenever you have a change in your company's information. This will insure that you continue to receive proper notices regarding County solicitations.

If you receive a notification of an IFB/RFP opportunity from the County's Vendor Notification System, and you intend to compete for the opportunity, it is important to register as a Plan Holder in the system. Being a Plan Holder means that you have viewed (downloaded) one or more solicitation documents and that you intend to bid on them. As such, your name is added to the Plan Holder list associated with these solicitations. This is the only way to ensure that you receive any associated updates or addenda to the IFB/RFP.

If you have questions about [Vendor Registration](#) or being registered as a [Plan Holder](#), please call the Procurement Division at 407-836-5635.

Proposed Future Projects - Fiscal Year 16/17**Construction Projects**

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
TBD	N-S Bldg Access Control System Replacement	\$1,485,000.00	April - June 2017
Tim Groth	N-S Bldg Exterior Lighting Enhancements	\$800,000.00	January - March 2017
Kurt Kotzin	N-S Bldg HVAC Automated Controls Upgrade	\$1,620,000.00	January - March 2017
Mike Distler	N-S Bldg IT Projects	\$360,000.00	April - June 2017
Kurt Kotzin	OCCC Campus Bldg Envelop Waterproofing	\$200,000.00	January - March 2017
TBD	OCCC Campus Cooler/Freezer Alert System	\$450,000.00	January - March 2017
Tim Groth	OCCC Campus Lighting and Controls Improvements	\$300,000.00	April - June 2017
Tim Groth	N-S Bldg Exterior Electrical Water & Parking Upgrades	\$1,340,000.00	October - December 2016
Melissa Boutwell	OCCC Campus Pipe Inventory, Assessment and Remediation	\$50,000.00	April - June 2017
TBD	West Bldg Upgrade West Command Center	\$81,000.00	July - September 2017
TBD	OCCC Campus Wide Video Software Upgrades	\$180,000.00	July - September 2017
Tim Groth	N-S Bldg Demarc Room HVAC	\$100,000.00	January - March 2017
Tim Groth	West Bldg Hall C Driveway Replacement	\$400,000.00	July - September 2017
Crystal Mudd	West Bldg Wall Panels	\$2,000,000.00	January - March 2017

Construction Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Crystal Mudd	West Bldg Valencia Pre-Function Area	\$2,000,000.00	July - September 2017
Kurt Kotzin	West Bldg Hardscape Improvements	\$1,800,000.00	July - September 2017
Elizabeth White	Park Manor Estates Section 9-12 Underdrain Improvements	\$1,800,000.00	February/March 2017
Partlow, P.E.	Western Service Area Pump Stations - Windermere Downs	\$340,000.00	October-2016
Lettie / Arms	PS Package #06 - PS 3187 (Lk Berge Rd), PS 3951 (Colonial Landings), PS 3586 (Donny Brooke) and PS 3278 (Tree Ridge Ln) Improvements	\$1,790,000.00	November-2016
Gay, P.E.	SWRF Hypochlorite Disinfection System	\$2,385,000.00	November-2016
Nelson, P.E.	NWRF and EWRF Filters	\$1,481,000.00	November-2016
Rapp, P.E.	Gravity Package 10 - Old Cheney Hwy(3201), Robinswood Hills (3007), Sylvan Hts/Shelton Ter(3003)	\$4,770,000.00	November-2016
Slaughter, P.E.	Gravity Group Package 2	\$2,000,000.00	November-2016
Arms, P.E.	PS Package #05 - PS 3107 (Hawkes Ave), PS 3300 (South Pointe), PS 3444 (Cannongate) and PS 3358 (Florida Mall) Improvements	\$1,500,000.00	December-2016
Arms, P.E.	PS Package #16 - PS 3891 (Lake Irma), PS 3895 (Arbor Ridge West), PS 3088 (Emorywood), PS 3394 (Ranchero), PS 3221 (Harvey Street)	\$1,500,000.00	December-2016

Construction Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Jung, P.E.	Gravity Package 07 - Lakewood Forest (3043), Tealwood Cove (3045)	\$2,000,000.00	December-2016
Traexler, P.E.	Western Service Area - Mechanical and Electrical Upgrades	\$2,350,000.00	December-2016
Arms, P.E.	PS Package #14 - PS 3005 (Londonderry), PS 3004 (Normandy Shores), PS 3277 (Shady Grove) Improvements	\$1,020,000.00	December-2016
Traexler, P.E.	Western Service Area Facility Improvements-WRWSF Phase 3B	\$2,400,000.00	December-2016
Gay, P.E.	SWRF Stormwater Pond Improvements	\$472,345.00	January-2017
Lettie / Arms	PS Package #13 - PS 3372 (Meadow Woods 7), PS 3409 (Meadow Woods 9), PS 3365 (Rhode Island Woods), PS F3072 (South Meadows) Improvements	\$1,635,000.00	January-2017
Madhanagopal, P.E.	NWRF Reject Storage and Pumping	\$4,700,000.00	January-2017
Rapp, P.E.	Holden Heights Phase 4	\$2,700,000.00	January-2017
Arms, P.E.	PS Package #10 - PS 3116 (Martin Co), PS 3117 (Millay Dr), PS 3216 (Padgett Circle), PS 3360 WalMart) Improvements	\$1,440,000.00	February-2017
Lettie / Arms	PS Package #12 - PS 3250 (Sweetwater 2), PS 3356 (Sweetwater 3), PS 3260 (Wekiva Meadows), and PS 3509 (424 Ind. Park) Improvements	\$1,436,000.00	February-2017

Construction Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Arms, P.E.	PS Package #11 - PS 3013 (Sunland), PS 3034 (Lagrange), PS 3550 (Pahoa) Improvements	\$1,440,000.00	February-2017
Lettie	Eastern WSF Phase 3B Expansion	\$15,700,000.00	February-2017
Gandenberger, P.E.	FM RR So. Area Package II	\$841,500.00	February-2017
Gandenberger, P.E.	Presidents Drive	\$1,133,000.00	March-2017
Ikeler, P.E.	WCII TM Turnpike Relocation	\$1,800,000.00	March-2017
Madhanagopal, P.E.	Water Conserv II Transmission Main Booster Pump Station	\$18,000,000.00	April-2017
Crosby	JYP Reclaimed Water Improvements	\$10,000,000.00	April-2017
Gay, P.E.	SWRF Building Improvements	\$1,854,000.00	April-2017
Nielsen, P	R/R Gravity Replacement Project 1	\$2,000,000.00	June-2017
Gandenberger, P.E.	FM RR So. Area Package I	\$1,545,000.00	June-2017
Gandenberger, P.E.	FM R/R East Area Package 1	\$721,000.00	August-2017
Gay, P.E.	Southwest Marriot PS# 3597 Odor Control	\$750,000.00	August-2017
Traexler, P.E.	Berry Dease Rd - Water	\$2,500,000.00	September-2017
Slaughter, P.E.	Gravity Group Package 3	\$6,345,000.00	September-2017

Construction Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Madhanagopal, P.E.	EWRF Phase 5B Improvements	\$1,350,000.00	September-2017
Ken Leeming	N. Tanner Road at lake Pickett Road intersection	\$500,00.00	Oct-Dec 2016
Ken Leeming	Reams Road from Delmar Ave. to Taborfield Ave	\$3,600,000.00	Oct-Dec 2016
Ken Leeming	Ficquette/Dorman stadium entrance	\$1,200,000.00	Oct-Dec 2016
Ken Leeming	Shingle Creek Trail Ph 1 Seg 1	\$1,500,000.00	Oct-Dec 2016
Jennifer Cummings	Median Trees Landscaping	\$2,300,000.00	Oct-Dec 2016
Shawn Kennedy	ADA Construction Term	\$2,800,000.00	Oct-Dec 2016
Ken Leeming	Wallace Road at Dr. Phillips Blvd. intersection	\$750,000.00	Jan-March 2017
Ken Leeming	Sadler Rd at US 441	\$250,000.00	Jan-March 2017
Cathy Evangelo	Holden Ave	\$16,000,000.00	Jan-March 2017
Ken Leeming	Curameng Dr at Dean Rd Intersection	\$365,000.00	April-June 2017
Ken Leeming	Avalon Park Bv	\$600,000.00	July-September 2017
Cathy Evangelo	Palm Parkway Connector - Fenton	\$7,500,000.00	July-September 2017
Cheryl Anthony	Administration Center Building Safety Division Office Remodel	\$1,000,000.00	April - June 2017

Construction Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Cheryl Anthony	Administration Center Communications Division Office Modification	\$80,000.00	January - March 2017
AJ Murray	Animal Services Bldg. 300 Ventilation System	\$150,000.00	October - December 2016
AJ Murray	Animal Services Bldg. 500 HVAC Renovation	\$100,000.00	October - December 2016
AJ Murray	Animal Services Interaction Yards	\$130,000.00	April - June 2017
AJ Murray	Animal Services Spay/Neuter Clinic East Side	\$470,000.00	October - December 2016
AJ Murray	Animal Services Spay/Neuter Clinic West Side	\$350,000.00	April - June 2017
Cheryl Anthony	Cassady Building Renovations	\$1,000,000.00	April - June 2017
Sam Shine	Corrections BRC Energy Recovery Units Replacement	\$600,000.00	April - June 2017
Sam Shine	Corrections BRC Smoke Control System	\$500,000.00	July - September 2017
Ralph Odom	Corrections Building A HVAC Unit Replacement	\$950,000.00	January - March 2017
Sam Shine	Corrections CEP 1 Fire Pump System	\$250,000.00	April - June 2017
Sam Shine	Corrections D, E, F Smoke Control, Fire Alarm, BAS	\$7,700,000.00	April - June 2017
Ralph Odom	Corrections Horizon AHU Hot Water Piping Replacement	\$1,225,000.00	January - March 2017
Ralph Odom	Corrections Horizon Elevator Modernization	\$450,000.00	January - March 2017

Construction Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Ralph Odom	Corrections Site Lighting Improvements	\$1,000,000.00	January - March 2017
Sam Shine	Courthouse Complex Mechanical and Fire Protection Upgrades	\$9,400,000.00	July - September 2017
Cheryl Anthony	Courthouse Judges Parking Stormwater Control	\$200,000.00	July - September 2017
Randy Nixon	Facilities Management Special Svs. HVAC & Electrical/Interior Upgrades	\$500,000.00	October - December 2016
Randy Nixon	Fire Rescue Direct Exhaust Capture	\$1,000,000.00	April - June 2017
AJ Murray	Fire Rescue Headquarters Computer Room Modifications	\$40,000.00	January - March 2017
Randy Nixon	Fire Station #29	\$325,000.00	July - September 2017
Randy Nixon	Fire Station #32	\$2,000,000.00	July - September 2017
Randy Nixon	Fire Station #40 HVAC System & Roof Replacement	\$220,000.00	January - March 2017
Randy Nixon	Fire Station #67 - INVEST	\$4,000,000.00	April - June 2017
Randy Nixon	Fire Station #68 - INVEST	\$3,250,000.00	July - September 2017
Randy Nixon	Fire Station #87 - INVEST	\$3,250,000.00	July - September 2017
Randy Nixon	Fire Stations Fuel Tank Automation & FS #41 & 53 Tank Replacement	\$500,000.00	July - September 2017
Scott Reekie	Fleet Management Concrete	\$1,500,000.00	July - September 2017

Construction Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Randy Nixon	GOV Wittenstein Renovations	\$400,000.00	April - June 2017
Cheryl Anthony	IOC I HR Renovations Phase II & III	\$250,000.00	July - September 2017
Cheryl Anthony	IOC II Elevator Modernization	\$300,000.00	July - September 2017
Roan Waterbury	Parks Barber Park Multipurpose Fields Phase II	\$2,250,000.00	July - September 2017
Roan Waterbury	Parks Barnett Park Restroom	\$275,000.00	July - September 2017
Roan Waterbury	Parks Bithlo Park New Playgrounds	\$150,000.00	April - June 2017
Scott Reekie	Parks Blanchard Park Restroom	\$250,000.00	July - September 2017
Scott Reekie	Parks East Orange Multi-Purpose Fields & Recreation Center - INVEST	\$4,600,000.00	January - March 2017
Roan Waterbury	Parks Kelly Park Restroom	\$450,000.00	July - September 2017
Roan Waterbury	Parks Lakeside Village Park	\$740,000.00	January - March 2017
Sam Shine	Parks Marks Street Senior Center Ballroom HVAC Replacement	\$200,000.00	July - September 2017
Scott Reekie	Parks Moss Park Restroom	\$525,000.00	July - September 2017
Scott Reekie	Parks Parcel J Community Park	\$2,550,000.00	July - September 2017
Roan Waterbury	Parks Shadow Bay New Playground Equipment Area	\$200,000.00	April - June 2017

Construction Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Scott Reekie	Parks Tibet-Butler Preserve HVAC Systems Replacement	\$100,000.00	July - September 2017
Scott Reekie	Public Works Bithlo Vehicle Storage Building	\$600,000.00	January - March 2017
AJ Murray	Sheriff's Command and Monitor Center fka Sheriff's COC Agency EOC	\$850,000.00	January - March 2017
AJ Murray	Sheriff's Mounted Patrol Horse Compound	\$8,500,000.00	April - June 2017
AJ Murray	Sheriff's Sector IV Parking Lot Renovation	\$125,000.00	October - December 2016
Ralph Odom	Two Generation Center Building Assessment - INVEST	\$500,000.00	July - September 2017

Proposed Future Projects - Fiscal Year 16/17**Architect/Engineer Projects**

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Crystal Mudd	Food Service Area Renovations / Replacements	\$770,000.00	January - March 2017
Francisco Arcos	N-S Bldg Access Control System Replacement	\$165,000.00	January - March 2017
Francisco Arcos	N-S Bldg HVAC Automated Controls Upgrade	\$180,000.00	October - December 2016
Mike Distler	N-S Bldg IT Projects	\$20,000.00	April - June 2017
Francisco Arcos	OCCC Campus Bldg Envelop Waterproofing	\$22,500.00	October - December 2016
Crystal Mudd	OCCC Campus Cooler/Freezer Alert System	\$50,000.00	October - December 2016
Melissa Boutwell	OCCC Campus Pipe Inventory, Assessment and Remediation	\$50,000.00	January - March 2017
TBD	West Bldg Upgrade West Command Center	\$9,000.00	April - June 2017
TBD	OCCC Campus Wide Video Software Upgrades	\$20,000.00	April - June 2017
TBD	West Bldg Hardscape Improvements	\$580,000.00	April - June 2017
TBD	OCCC Campus Lighting and Controls Improvements	\$50,000.00	January - March 2017
Abdul Azim	Ficquette Road-Final design RFP	\$2,200,000.00	October - December 2016
Brian Sanders	East Orange County Transp. Needs Study	\$400,000.00	April - June 2017
Brian Sanders	UCF Ped Safety Design	\$400,000.00	April - June 2017

Architect/Engineer Projects

<i>Project Manager</i>	<i>Project Title</i>	<i>Preliminary Budget</i>	<i>Projected Solicitation Quarter</i>
Brian Sanders	McCulloch Rd Study	\$450,000.00	October - December 2016
Brian Sanders	CR 545 RCA	\$200,000.00	October - December 2016
Roberto Ng	Buck Rd Bridge Design	\$400,000.00	January - March 2017